



menako studio

• PROPOSAL • WEBSITE DESIGN & DEVELOPMENT

A website that helps you win clients.

From design to code, we handle it all.

OCTOBER 2026 • MENAKO STUDIO

[ADIBWAFI.COM/WORK](https://adibwafi.com/work)

■ START HERE

They check your website first. Then they decide to reach out.

Your website is the first meeting with your business. Make sure it shows your best.

Three reasons your website is losing you clients.

01

Looks outdated

A dated design makes a business feel dated.

02

Not found on Google

Customers search, but your competitors show up instead.

03

Visitors don't reach out

They browse, then leave without getting in touch.

GOOD NEWS All three are fixable. And that is what we do best.

We fix all three.

01

Convincing

A professional look from the very first screen.

02

Easy to find

An SEO foundation so you show up when people search.

03

Easy to reach

WhatsApp button and contact form on every page.

● SAMPLE PAGE STRUCTURE

Home

About

Services

Portfolio

Testimonials

Blog

Contact

A filmmaker's eye. An engineer's mind.

4 years

framing visuals for Garuda Indonesia & Shopee.

3+ years

building full-stack web systems.

5

live websites — check them yourself.

The result: websites that look great and run solid.

MUHAMAD ADIBWAFI MENAKO • MENAKO STUDIO

Don't take our word for it. All five are live.

Kinghouse Management

[LIVE ↗](#)

Property & hospitality ERP

kinghousemanagement.com

Lotus Semarang

[LIVE ↗](#)

Wellness, WhatsApp booking, bilingual

lotussemarang.com

Amana Care

[LIVE ↗](#)

Daycare & workspace platform

amanacare.id

Kinghouse Cleaning

[LIVE ↗](#)

Property services company profile

kinghousecleaning.id

Serasa Kreatif

[LIVE ↗](#)

Creative agency website

serasakreatif.id

FULL PORTFOLIO

ADIBWAFI.COM/WORK ↗

From idea to live in three steps.

01

Understand

Week 1

Brief, business goals, and user flow.

02

Design

Weeks 2–3

Design and prototype — you approve before we build.

03

Build & launch

Weeks 4–8

Development, testing, and handover.

Basic ±4 weeks · Standard & Premium ±8 weeks. Full schedule in Appendix C.

Three packages. Same quality.

BASIC

IDR 16M

For businesses just starting out

- Up to 4 pages
- UI/UX design
- ±4 weeks

STANDARD

IDR 24M

For established businesses

- Up to 5 pages
- Copywriting & SEO foundation
- ±8 weeks

PREMIUM

MOST COMPLETE

IDR 30M

For businesses ready to scale

- Up to 10 pages
- Animation, design system & backlinks
- ±8 weeks

Domain & hosting paid by the client (est. IDR 500,000–1,000,000 / year). Full scope in Appendix A.

SEO is a marathon, not a magic button.

01

Prepared

During the build

Page structure, metadata, and keyword-driven content.

02

Introduced to Google

Go-live day

Google Search Console set up; sitemap sent to Google.

03

Climbing

After launch

Rankings climb gradually, over weeks to months.

No one can promise you the #1 spot. What we promise: a solid foundation.

The Premium package adds SEO backlinks (PR release) after launch.

Pay as we progress. No surprises.



40%

Kick-off & MoU

Work begins



20%

Design approved

Ready to build



40%

Website live

Final access handed over

Each payment follows visible progress. Amounts per package in Appendix C.

Start with a short chat.

01 **Tell us what you need**

02 **Choose a package, sign the MoU**

03 **We start building**



menako studio

MUHAMAD ADIBWAFI MENAKO

adibwafi.com/work

linkedin.com/in/adibwafi

github.com/adibwafi

What you get.

Scope & price breakdown per package

BASIC

IDR 16M

UI/UX Design

IDR 6,000,000

- Simple user research & flow
- Wireframe & UI up to 5 screens
- Simple interactive prototype
- 2 revisions + UX documentation

Development

IDR 10,000,000

- HTML/CSS/JS frontend + basic CMS
- Responsive (mobile & desktop)
- Dummy content / light copy
- Testing & basic deployment

SEO Foundation

—

- Not included in this package

STANDARD

IDR 24M

UI/UX Design

IDR 6,000,000

- Same scope as Basic
- Wireframe & UI up to 5 screens
- 2 revisions + UX documentation

Development

IDR 13,000,000

- Everything in Basic, plus:
- Copywriting implementation
- Performance optimization
- Google Tag Manager / Analytics

SEO Foundation

IDR 5,000,000

- Basic keyword research
- Google Search Console setup
- Per-page metadata, URL structure
- XML sitemap + light keyword content

PREMIUM

IDR 30M

UI/UX Design

IDR 9,000,000

- Comprehensive design up to 10 screens
- Complete UX & interactive prototype
- Design system & style guide
- 3 revisions + full UX documentation

Development

IDR 16,000,000

- Everything in Standard, plus:
- Scroll interactions & light animation
- More advanced contact / inquiry form

SEO Foundation

IDR 5,000,000

- Everything in Standard, plus:
- SEO backlinks via Vritimes / PR release (after launch)

Add-ons, as you need them.

FEATURE	DESCRIPTION	EST. COST	TEAM
Payment Gateway	Accept payments directly on the site (Midtrans / Xendit)	IDR 6,500,000	Developer
Booking Calendar	Visitors pick dates on the site (optional Google Calendar sync)	IDR 7,000,000	UI/UX, Developer
Multi-language	Site in Indonesian & English	IDR 4,000,000	Developer, UI/UX
Dynamic Pricing	Admin sets prices by season / peak periods	IDR 5,000,000	Developer
Blog Module	Blog section for customer education & SEO	IDR 3,500,000	Developer, SEO
Submission Form	Dedicated form for partnership requests / submissions	IDR 2,500,000	UI/UX, Developer
Live Chat	Live chat integration (WhatsApp / chat plugin)	IDR 1,000,000	Developer
CMS Page Builder	Edit page content yourself (Strapi / NetlifyCMS)	IDR 7,000,000	Developer

■ Excludes paid plugins (premium chat, CMS pro, third-party features).

■ Adds roughly 3–10 working days per feature.

■ Complex features are best handled with a separate contract addendum.

Timeline per package

WEEK	BASIC	STANDARD	PREMIUM
1	UI/UX brief & user flow	UI/UX brief & user flow	UI/UX brief & strategic planning
2	Wireframe & UI (5 screens)	Wireframe & UI (5 screens)	Wireframe & UI (10 screens)
3	Prototyping & revision 1	Prototyping & revision 1	Prototyping & revision 1
4	Frontend dev (dummy content)	Frontend dev + copy integration	Frontend dev + copy integration
5 - 6	Testing & revision 2	SEO foundation & testing	SEO foundation, animation & testing
7 - 8	Final handover & go-live	Final handover & go-live	Final handover & go-live
Post-Launch	—	Monitor indexing (Search Console)	Search Console + SEO backlinks (PR release)

Payment terms • 40% / 20% / 40%

PACKAGE	TOTAL	KICK-OFF / MOU (40%)	DESIGN APPROVED (20%)	WEBSITE LIVE (40%)
Basic	IDR 16,000,000	IDR 6,400,000	IDR 3,200,000	IDR 6,400,000
Standard	IDR 24,000,000	IDR 9,600,000	IDR 4,800,000	IDR 9,600,000
Premium	IDR 30,000,000	IDR 12,000,000	IDR 6,000,000	IDR 12,000,000